STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACGCI

GOVERNOR

DAVID A. COLE

COMMISSIONER

March 15, 2004

Subject: Whitneyville
Project No. STP-8960(00)X
PIN 8960.00

Bid Amendment No, 2

Dear Sir/Ms.:
Please make the following change to your bid package:
Delete “Special Provision Section 652 Maintenance of Traffic (Traffic Control)”
Pages 1 of 2 and 2 of 2, dated December 15, 2003 and replace with the attached “Special
Provision Section 652 Maintenance of Traffic (Traffic Control)” pages 1 of 2 and 2 of 2,
dated March 15th, 2004,
In the “Schedule of Ttems™ delete the following Items:
652.31 Type I Barricade, 30 EA
652.35 Construction Signs, 40 M2
652.361 Maintenance of Traffic Control Device, Lump
Make these changes in pen and ink.
Please make the following change to the Plan sheets:
On page 2 of 25 under the Estimated Quantities, delete the following Items:
652.31 Type 1 Barricade, 30 EA
652.35 Construction Signs, 40 M2
652.361 Maintenance of Traffic Control Device, Lump
Make these changes in pen and ink.

Consider these changes prior to submitting your bid on March 17, 2004.

Sincerely,

Scott Bickford
Contracts & Specifications Engineer
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Whitneyville
STP-8960(00)X
Mar ch 15th, 2004

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

652.01 Description: The following paragraph is added:

The Contractor will be required to provide atraffic control plan to the Highway Congtruction Engineer
within five days after award for review and gpprova. The traffic control plan shal be designed and
stamped by aregistered Professiona Engineer - State of Maine Regidration. The Contractor shall
provide a Traffic Control Supervisor who will be responsible for providing traffic control management in
compliance with the contract and the Manud of Uniform Traffic Control Devices (MUTCD), including
supervison of personnd for the ingalation, ingpection, maintenance and removad of dl traffic control
devices on the project. No disruption to traffic will be allowed, except road signing, beforethe
TCP isreviewed and approved by the Construction Manager and Division Traffic Engineer.
Any timetrafficisto be disrupted, a uniformed traffic control officer (Maine State Police,
Town/City Palice, or Sheriff) will be present. Uniformed traffic control officerswill be paid for
by the Department and shall not be included in the Contractor’s contract pricefor item 652.39
Work Zone Traffic Control.

652.09 Flaggers Thefirst paragraph is revised asfollows

The Contractor shdl furnish flaggers who have been trained and certified. Training will consst of class
and video ingruction. Courses will be reviewed by the Department and the Contractor will furnish the
Resident Engineer alist of certified flaggers prior to the start of work.

652.15 Method of Measurement: This entire Subsection is revised to read:

Traffic Control Supervisor, Haggers, indalation and maintenance of traffic control devices, will be
measured as one lump sum for al work authorized and performed. The traffic control plan shal be
developed in accordance with Part V1 of the M.U.T.C.D.

652.16 Basis of Payment: Traffic Control will be paid for a the contract lump sum price. Payment will
be full compensation for the Traffic Control Supervisor, for flaggers, for signs, channding devices, and
maintenance of al items used in the traffic control plan for the project.

Maintenance includes. replacing devices and signs damaged, logt, or stolen, and cleaning and moving as
many times as necessary throughout the life of the contract.

Flaggers shdl be included in the contract lump sum price with no additiond payment for overtime. The
[ump sum price shal be full compensation for hiring, trangporting, equipping, supervisng and paying
flaggers and for dl overhead and incidentals necessary to complete the work.
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Whitneyville
STP-8960(00)X
Mar ch 15th, 2004

The Lump Sum will be paid as follows: 33% once the findl Traffic Control is approved and theinitia
controls are in place and certified by the Contractor’s Traffic Control Supervisor. The remaining 67%
will be paid aswork progresses. The plan shall carry a 10% contingency within its Lump Sum price to
cover any additiond traffic control measures that may be required by the Engineer during construction.
Any messures above 10% will be paid as Extra Work on the project.

There will be no payment for work done under this item after the expiration of contract time.

Payment will be made under:

Pay Item Pay Unit
652.39 Work Zone Traffic Control Lump Sum
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